16 September 1957

CMCC Doc. No. 151X5.720 Copy / of / Page / of /

Dear Dan:

Enclosed is our proposal covering support for the System 2 evaluation tests at Matt discussed with Scotty and Gene last Friday, September 13th.

25X1A

This program consists of two (2) weeks preliminary testing followed by seven (7) weeks of evaluation. We plan to assign one man to the airborne phase and two men to the Seal Beach ground based phase of the program. The wage rates shown are the actual rates of pay of the men we plan to assign. The two men who will work at Seal Beach will commute daily, thus adding two and one-half hours to each working day. The premium costs for this overtime will be charged to overhead. In addition to labor, we included the cost of re-orienting the Seal Beach antennas for the evaluation and then returning them to their original position on the completion of the program.

The total estimated cost of this program is

The total

The fixed fee is cost including fee is

25X1A

25X1A

A copy of this letter is enclosed for Scotty.

Torva-wire 1919859.

Sincerely,

Dean

Enclosures:

Copies 1-4 of 6 copies of the following CMCC Doc. Nos.:

1131X5.113 1132X5.150

1134X5.51

1133X5.50 (Technical Proposal 5 copies)

cc: H.A.W. - A.G.O. (Copy 5 of 6 copies of the above

listed documents) This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S. C., Section 793 and 794. Its transmission or the revelation of its contents in any

8R001400060021-3 porized person is prohibited by law.

L. Q. C.

Approved For Release 2000/04/18: CIA-RD